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GENERAL NOTES: 
The  topography shown  on  the drawings  is bosed  on  survey performed  by Lorson  Design Group 
doted 12/22/2015 and  field checked  during design.  Property lines  shown are  approximate. 

The Contractor  shall limit  its operation  to the  Contractor's Work  Area (CWA)  shown on  the 
drawings ond  marked out  with 3'  tall  white stakes. 

Utility information  was obtained  via  the PA  One Coll  System, Serial  No. 20152642117.  The 
accuracy or  completeness of  this data  is not  guaranteed,  though no  utility conflicts  are 
anticipated, the  Contractor must  still contact  the PA  One Call  System at  18002421776 
for utility  informotion ot  least 3  days, but  not more  thon 10  days, prior  to commencement 
of on  site work.  See Utility Listings  on  this drawing. 

9. 

GENERAL  PLAN  imi 1TY LISTINGS 

5.  Complete all  work  within 60  calendar days  u  »  commencement  of  site  work. 

For  the duration  of  the contract,  protect  from domoge  all privote  and public  property, and 
structures and  trees  that ore  not  scheduled to  be removed.  At the  completion of  work, 
restore all  areos disturbed  by the  Contractor and  oil property  damaged by  the Contractor 
to ot  least prework  conditions.  This would  include repairing  ruts in  the pond  ond placing 
No. 2A  Coarse Aggregate  to repotr  the rood. 

Conduct  oil  work  in compliance  with the  Erosion ond  Sedimentation Control  Plan described 
in  the contract  plans and  specifications, unless on  oltemote E&S Plan  is approved  by the 
Department. 

Minor  adjustments to  the lines  and grades  shown  on the  drawings moy  be made  to facilitate 
the satisfactory  completion of  work.  Obtain the  Department's permission  before making  any 
adjustments. 

Indiscriminate cutting  of trees  Is not permitted.  Obtain the  Deportment's permission  before 
cutting ond  removing any  trees. 

COMPANY  ADDRESS  CONTACT  PERSON  PHONE  EMAIL 
Aqua Pennsylvania  Inc.  762 W  Lancoster  Ave 

Bryn  Mawr, PA  19010 
Bill Zahn  6106454203  WAZohnOaquaamerico.com Aqua Pennsylvania  Inc.  762 W  Lancoster  Ave 

Bryn  Mawr, PA  19010 
Bill Zahn  6106454203  WAZohnOaquaamerico.com  «««».««««  o«i 

PECO Energy  Compony 
Contact:  USIC 

450 S Henderson  Rd, Suite  8 
King of  Prussia. PA 19406 

Nikkia  Simpkins  4846815720  nlkkiosimpkinsQusicllc.com  COMMONWEALTH  OF PENNSYLVANIA 

Veri2on Pennsylvania  LLC. 
15 Montgomery  Ave, Floor  2 
Pittsbugh. PA 15212 

Deborah Barum  XXX  deborah.d.ddioOverizon.com 
DtPARTMENT OF  ENVIRONMENTAL PROTECTION 

OFFICE OF  WATER  MANAGEMENT 

Work  in  the stream  channel only  in  the area  to be  excovoted. 

Q  indicotes pay  item numbers  which correspond  to those  in  the 8id  Form. 

12.  Remove 2'x2'x6*  precost concrete  blocks (opprox  15 total)  from roadway  above dam 

13.  Remove existing  chainlink fence  from top  of dam  and deliver  to 

BENCHMARK  TABLE 
POINT  ELEVATION  NORTHING  EASTING  DESCRIPTION 

8MI  203.03  223.127.36  2,628,358.90  MAG SPtXE IN POLE 

BU2  204.10  223,070.67  2.628,741.19  MAG SPIKE  IN POLE 

BU3  197.12  223,212.58  2.628.886.79  XCUT ON  S.W. BOLT  OF LIGHT  POLE 

8M4  194.32  223,409.51  2,628,781.26  RR SPIXE  IN 14* OAK 

BMS  187.40  223.633.61  2,626.750.83  BOX CUT  ON S.E. CORNER  POOL DECK 

demolition  work  using  power  equipment  or  explosives. 

HYDRAULIC DATA 
Drainage Areo 
Q2yr 
OlOOyr 

>  0.55 sq. ml. 
>  260 cfs 
>  1030 cfs 
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